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CORRIGENDUM  

CONTRACT NOTICE  

 

II.1.1) Contract Notice Title: Awareness Raising and Training Organisation Services 

II.1.1) Contract Notice Reference Number:  BSB00353-EE3-SA04 

VII. 1.1) Reason for change 

Modification of original information submitted by the contracting authority. (Due to prolonged official 

holiday, the deadline for tender submission fell on the closed days) 

VII.1.2) Text to be corrected in the original notice 

1. INSTRUCTIONS TO TENDERERS 

2. TIME TABLE 

 

 

Instead of; 

 

 DATE TIME* 

Deadline for requesting clarification from the 

contracting authority 

08.05.2026 17.00 

Last date for the contracting authority to issue 

clarification  

15.05.2026 - 

Deadline for submitting tenders 25.05.2026 17.00 

Interviews (if any) N/A - 

Completion date for evaluating technical offers 27.05.2026 - 

Notification of award  28.05.2026 - 

Contract signature 08.06.2026 - 

Start date 09.06.2026 - 

 

Read:  

 DATE TIME* 

Deadline for requesting clarification from the 

contracting authority 

08.05.2026 17.00 

Last date for the contracting authority to issue 

clarification  

15.05.2026 - 
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Deadline for submitting tenders 03.06.2026 17.00 

Interviews (if any) N/A - 

Completion date for evaluating technical offers 05.06.2026 - 

Notification of award  05.06.2026 - 

Contract signature 16.06.2026 - 

Start date 17.06.2026 - 

 

 

8. Submission of tenders 

 

Instead of; 

 

Tenders must be sent to the contracting authority before 25.05.2026 at 17:00. 

 

Read; 

 

Tenders must be sent to the contracting authority before 03.06.2026 at 17:00. 

 

2. SERVICE CONTRACT NOTICE 

 

Instead of; 

14.  Provisional commencement date of the contract 

09.06.2026 

Read; 

14.  Provisional commencement date of the contract 

17.06.2026 
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3. ANNEX II: TERMS OF REFERENCE  

5. LOGISTICS AND TIMING 

5.2 Start date & period of implementation of tasks 

 

Instead of;  

The intended start date is 09.06.2026 and the period of implementation of the contract will be 8 months 

from this date. 

Read; 

The intended start date is 17.06.2026 and the period of implementation of the contract will be 8 months 

from this date. 

 

VII.2) Other additional information: 

All other terms and conditions of the contract notice remain unchanged. The above alterations and/or 

corrections to the contract notice are integral part of the contract notice. 


